STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 05/ 12/ 04 I'N NEVADA COUNTY NEAR NEVADA CI TY 05/ 17/ 04
CONTRACT NUMBER 03-0C1704 FROM 0.3 KM SQUTH OF | NDI AN FLAT CONTRACT CCDE 'D '
LOCATI ON 03- NEV-49-17.3/17.6 ROAD TO 0.1 KM NORTH OF NEWON ROAD 43 CONTRACT | TEMS
CONSTRUCT TWO WAY LEFT TURN LANE FEDERAL Al D ACST-P049-(132)E

PH P049- (132) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 17. 0%

PROPGCSALS | SSUED 10 FUND TOTAL HB1 610, 000 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF BI DDERS 4 ENG NEERS EST 476, 000. 00 AMOUNT OVER 1, 765. 00 PERCENT OVER EST 0. 37
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 477, 765. 00 4 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077-5085
2 499, 797. 00 3 BALDW N CONTRACTI NG COVPANY 530 742-5141
I NC 00091712
4509 SKYWAY DRI VE FAX 530 742-3916
MARYSVI LLE CA 95901
3 541, 541. 00 1 MARTI N BROTHERS CONSTRUCTI ON 916 852-1911
00726454
3174 LUYUNG DRI VE STE 3 FAX 916 852-1611
RANCHO CORDOVA CA 95742
4 739, 342. 00 2 J A GONSALVES AND SON 707 258-6261
CONSTRUCTI ON | NC 00676166
P O BOX 6553 FAX 707 258-1240

NAPA CA 94558



03-0C1704
03- NEV-49-1
05/ 12/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 2
05/ 17/ 04

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ANRAK
SACRAMENTO CA

APPLY A LI NE
REDDI NG CA

CONSTRUCTI ON AREA SI GNS | NC
NEWCASTLE CA

JERRY LEE FORD
REDDI NG CA

PRCSEED
PHI LO CA

RI CHARD A HEAPS ELECTRI CAL
SACRAMENTO CA

WESTERN O L AND SPREADI NG
SACRAMENTO CA

| TEM 13 ( PARTI AL)

ITEMS 7, 17, 36 AND 38 THRU 42

ITEMS 3, 8, 12, 29 AND 37

I TEMS 6, 10, 11,

| TEM5 20 THRU 24

| TEM 43

| TEMS 26 AND 27 ( PARTI AL)

14, 28 AND 30 THRU 35



03-0C1704 Bl D245
03- NEV-49-1 PACE 3
05/ 12/ 04 05/ 17/ 04

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

APPLY A LI NE
REDDI NG CA

CONSTRUCTI ON AREA SI GNS
NEWCASTLE CA

JERRY LEE FORD
REDDI NG CA

NI TTA CONSTRUCTI ON
LOOM S CA

PENHALL COVPANY
VI SALI A CA

RI CHARD A HEAPS ELECTRI CAL
SACRAMENTO CA

Bl DDER | D NAME AND ADDRESS

ITEMS 7, 17 AND 38 THRU 42

ITEMS 3, 8, 12, 29, 36 AND 37

I TEMS 6, 10, 11, 14, 28 AND 30 THRU 35

| TEMS 18 THRU 24

| TEM 13 ( PARTI AL)

| TEM 43

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ANRAK CORPCRATI ON
5820 MAYHEW ROAD
SACRAMENTO CA 95827

APPLY A LI NE
5625 EASTSI DE ROAD
REDDI NG CA  96001-4531

BEAR CREEK HYDROSEEDI NG
P O BOX 452
GARDEN VALLEY CA 95633

CONTI NUED ON NEXT PAGE

COLD PLANE ASPHALT CONCRETE

STRI PI NG

| TEM5 19 THRU 24



03-0C1704
03- NEV-49-1
05/ 12/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

05/ 17/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

GOLDEN STATE TRAFFI C SERVI CES
P O BOX 661
PLYMOUTH CA 95669

KENTS O L
3310 E M NER AVENUE
STOCKTON CA 95205

Rl CHARD A HEAPS ELECTRI C
8909 FLORI N ROAD
SACRAMENTO CA 95829

Bl DDER | D NAME AND ADDRESS

| TEM 3

FABRI C

ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

APPLY A LINE I NC
5625 EASTSI DE ROAD
REDDI NG CA 96001

BEAR CREEK HYDROSEEDI NG
P O BOX 452
GARDEN VALLEY CA 95633

RI CHARD A HEAPS ELECTRI CAL
8909 FLORI N ROAD
SACRAMENTO CA 95829

W C C CONSTRUCTI ON
P O BOX 1480
LUCERNE VALLEY CA 92356

WESTERN O L AND SPREADI NG
8556 VEYOND AVENUE
SACRAMENTO CA 95828

STRI PI NG

ERCSI ON CONTROL

ELECTRI CAL

TRAFFI C CONTROL

FABRI C



03-0C1704 Bl D245

03- NEV- 49- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 12/ 04 05/ 17/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 510. 00* 1, 510. 00

PREVENTI ON PLAN

2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 6, 430. 00* 6, 430. 00

3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 380. 00* 2, 380. 00

4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 47, 100. 00* 47,100. 00

5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 2, 350. 00 4,700. 00

6 150668 REMOVE FLARED END SECTI ON EA 2 540. 00 1, 080. 00

7 032819 REMOVE YELLOW TRAFFI C STRI PE M2 18 286. 00 5, 148. 00

8 150742 REMOVE ROADSI DE S| GN EA 6 108. 00 648. 00

9 150769 REMOVE ASPHALT CONCRETE VB 1 294. 00 294. 00
10 150805 REMOVE CULVERT EA 7 540. 00 3, 780. 00
11 032820 REMOVE ROCK HEADWALL EA 5 1, 030. 00 5, 150. 00
12 152324 RESET ROADS| DE SI GN ( METAL POST) EA 2 216. 00 432. 00
13 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 550 12. 40 6, 820. 00

(45 MM MAXI MUM)

14 032821 REMOVE CONCRETE UTI LI TY VAULT EA 1 2, 160. 00 2, 160. 00
15 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 19, 100. 00* 19, 100. 00
16 190101 ROADWAY EXCAVATI ON VB 1, 340 45. 50 60, 970. 00
17 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 300. 00* 1, 300. 00
18 (S) 202011 MUL.CH VB 75 14. 00 1, 050. 00
19 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 1 1, 000. 00 1, 000. 00
20 (S) 203014 FI BER ( EROSI ON CONTROL) KG 240 1.40 336. 00
21 (S) 203024 COVPCST ( EROSI ON' CONTROL) KG 1, 500 .85 1, 275. 00
22 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 11 210. 00 2, 310. 00
23 (S) 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 240 2. 40 576. 00
24 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 36 7.50 270. 00
25 260201 CLASS 2 AGGREGATE BASE VB 1, 330 48. 80 64, 904. 00
26 390102 ASPHALT CONCRETE ( TYPE A) TONN 1, 900 75. 50 143, 450. 00
27 393001 PAVEMENT REI NFORCI NG FABRI C MR 1, 440 2.30 3,312.00
28 510314 CLASS 4 CONCRETE ( BACKFI LL) VB 9 200. 00 1, 800. 00
29 566011 ROADSI DE SI GN - ONE POST EA 6 216. 00 1, 296. 00
30 641132 300 MM PLASTI C PI PE M 10 221. 00 2,210. 00
31 641134 450 MM PLASTI C Pl PE M 81 282. 00 22, 842. 00
32 641136 600 MM PLASTI C PI PE M 41 308. 00 12, 628. 00
33 705042 300 MM STEEL FLARED END SECTI ON EA 2 432. 00 864. 00
34 705044 450 MM STEEL FLARED END SECTI ON EA 9 540. 00 4, 860. 00
35 705045 600 MM STEEL FLARED END SECTI ON EA 4 648. 00 2,592. 00
36 820108 DELI NEATOR ( CLASS 2) EA 10 37.00 370. 00



03-0C1704 Bl D245

03- NEV- 49- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
05/ 12/ 04 05/ 17/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 820112 MARKER ( CULVERT) EA 10 37. 00 370. 00
38 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 12 54. 00 648. 00
39 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 900 2.16 1, 944. 00
( SPRAYABLE)
40 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 300 2.16 2, 808. 00
41 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 280 1. 60 448. 00
(BROKEN 10.98 M- 3.66 M
42 (S) 850122 PAVEMENT MARKER EA 200 13. 00 2, 600. 00
( RETROREFLECTI VE- RECESSED)
43 (S) 860401 LI GHTI NG LS LUMP SUM 32, 000. 00* 32, 000. 00

TOTAL 477, 765. 00



03-0C1704 Bl D245

03- NEV-49-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
05/ 12/ 04 05/ 17/ 04
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 1, 330. 00* 1330. 00 2, 000. 00* 2000. 00 3, 500. 00* 3500. 00

2 6, 060. 00* 6060. 00 8, 500. 00* 8500. 00 2, 200. 00~ 2200. 00

3 2, 200. 00* 2200. 00 2,700. 00* 2700. 00 4, 500. 00* 4500. 00

4 34, 400. 00* 34400. 00 35, 122. 00* 35122. 00 115, 000. 00* 115000. 00

5 7, 380. 00 14760. 00 3, 750. 00 7500. 00 3, 500. 00 7000. 00

6 500. 00 1000. 00 150. 00 300. 00 710. 00 1420. 00

7 265. 00 4770. 00 300. 00 5400. 00 400. 00 7200. 00

8 100. 00 600. 00 150. 00 900. 00 200. 00 1200. 00

9 633. 00 633. 00 1, 500. 00 1500. 00 1, 000. 00 1000. 00
10 500. 00 3500. 00 750. 00 5250. 00 1, 500. 00 10500. 00
11 950. 00 4750. 00 750. 00 3750. 00 1, 255. 00 6275. 00
12 200. 00 400. 00 200. 00 400. 00 500. 00 1000. 00
13 15. 00 8250. 00 12.50 6875. 00 15. 00 8250. 00
14 2, 000. 00 2000. 00 2,500. 00 2500. 00 2,500. 00 2500. 00
15 6, 695. 00* 6695. 00 10, 000. 00* 10000. 00 55, 000. 00* 55000. 00
16 52.00 69680. 00 77.00 103180. 00 47.00 62980. 00
17 1, 200. 00* 1200. 00 2, 000. 00* 2000. 00 2,500. 00* 2500. 00
18 10. 00 750. 00 200. 00 15000. 00 130. 00 9750. 00
19 715. 00 715. 00 390. 00 390. 00 1, 500. 00 1500. 00
20 1.60 384. 00 2.20 528. 00 3. 00 720. 00
21 1.03 1545. 00 1.10 1650. 00 1.50 2250. 00
22 257. 00 2827. 00 155. 00 1705. 00 175. 00 1925. 00
23 3.75 900. 00 1.70 408. 00 2.00 480. 00
24 5.00 180. 00 2.25 81. 00 3. 00 108. 00
25 76. 00 101080. 00 60. 00 79800. 00 105. 00 139650. 00
26 74.00 140600. 00 71. 00 134900. 00 85. 00 161500. 00
27 3.75 5400. 00 3.00 4320. 00 5. 00 7200. 00
28 185. 00 1665. 00 750. 00 6750. 00 600. 00 5400. 00
29 200. 00 1200. 00 250. 00 1500. 00 279. 00 1674. 00
30 205. 00 2050. 00 400. 00 4000. 00 495. 00 4950. 00
31 261. 00 21141. 00 350. 00 28350. 00 400. 00 32400. 00
32 285. 00 11685. 00 400. 00 16400. 00 410. 00 16810. 00
33 400. 00 800. 00 250. 00 500. 00 250. 00 500. 00
34 500. 00 4500. 00 300. 00 2700. 00 550. 00 4950. 00
35 600. 00 2400. 00 450. 00 1800. 00 610. 00 2440. 00
36 35. 00 350. 00 75. 00 750. 00 78. 00 780. 00
37 35. 00 350. 00 75. 00 750. 00 125. 00 1250. 00
38 50. 00 600. 00 55. 50 666. 00 60. 00 720. 00
39 2.00 1800. 00 2.20 1980. 00 3.00 2700. 00




03- 0C1704 Bl D245
03- NEV- 49- 1 SUMMARY OF REMAINING BIDDERS PAGE 8
05/ 12/ 04 05/ 17/ 04
_______________________________ |_______________________________|_______________________________
| TEM SECOND | THI RD | FOURTH
| Bl D AMOUNT | Bl D AMOUNT | Bl D AMOUNT
40 | 2. 00 2600. 00| 2.20 2860. 00| 3.00 3900. 00
41 | 1. 50 420. 00| 1.70 476. 00| 2.00 560. 00
42 | 12.00 2400. 00| 13. 50 2700. 00| 16. 00 3200. 00
43 | 29, 227. 00* 29227. 00| 32, 700. 00* 32700. 00| 40, 000. 00* 40000. 00
TOT 499, 797. 00 541, 541. 00 739, 342. 00



